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REQUEST FOR QUALIFICATIONS  

SBC PROJECT NO.:361/093-01-2016  

AMENDMENT # 1 

FOR Re-roof and Facility Updates Tullahoma Readiness 

Center 

DATE: 4-4-2017 

 

RFQ SBC Project No.: 361/093-01-2016 IS AMENDED AS FOLLOWS: 

 

1. This RFQ Schedule of Events updates and confirms scheduled RFQ dates.  Any event, time, or date containing 

revised or new text is highlighted. 

 

EVENT 

TIME 

(Central 

Time) 

DATE UPDATED / CONFIRMED 

1  RFQ Issued  March 15, 2017 CONFIRMED 

2  Disability Accommodation Request Deadline  March 16, 2017 
CONFIRMED 

3  Pre-response Conference 
10:00 AM 

CDT 
March 22, 2017 

CONFIRMED 

4  Notice of Intent to Respond Deadline  March 23, 2017 
CONFIRMED 

5  Written Questions & Comments Deadline 
1:00 PM 

CDT 
March 27, 2017 

CONFIRMED 

6  
State Response to Written Questions & 

Comments 
 March 30, 2017 

CONFIRMED 

7  RFQ Response Deadline 
2:00 PM 

CDT 
April 13, 2017 

CONFIRMED 

8  State Completion of Response Evaluations  April 18, 2017 
CONFIRMED 

9  State Issues Evaluation Notice  April 21, 2017 
CONFIRMED 

10  
End of 7-Day Wait Period for Consideration of 

Protest 
 April 28, 2017 

CONFIRMED 

11  Anticipated Bid Date  July 13, 2017 
CONFIRMED 

12  Anticipated Contract Start  September 2017 
CONFIRMED 

 

 

2. Delete  RFQ SBC Project # 361/062-01-2016 RFQ Attachment 6.2., Section B.12, in its entirety and replace 

with the following (changes are highlighted in yellow): 
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 B.12. 
Provide a statement of whether the Respondent intends to use subcontractors to meet 

the Respondent’s requirements of any contract awarded pursuant to this RFQ, and if 

so, detail: (a) Names of proposed subcontractors; and (b) the portion of work the 

subcontractor will be responsible for. 

SCORE (for all Section B—Qualifications & Experience Items above): 

(maximum possible score = 60) 
 

State Use – Evaluator Identification: 

 


